
SANITARY SEWER REPLACEMENTS 

VA244-16-B-0398 

Pre-Bid Questions and Answers 

 

Q1. We have gone through the plans and have noticed that the line sections that are 
scheduled to be relined from end to end do not provide a “length” of each line 
section. Is it possible for the VA to provide exact quantities for the pipe relining as well 
as the proposed replacements? 

A1. The existing conditions drawings (CU-1A – 1D) indicate distances of various 
segments as measured by the video camera.  These measurements can be used 
as tools to approximate distances of new pipe work.  Additionally, each plan 
drawing has a graphic scale for approximation of distances.  If any discrepancy is 
discovered, the contractor should bring them to the attention of the 
Contracting Officer.  Note that all distances are to be considered 
approximate.  The contractor is ultimately responsible for his own 
measurements.  Refer to Specifications Section 01 00 00, General 
Requirements, as well as referenced FAR clauses. 

 

Q2. For this project will the contractor be provided an onsite laydown area for equipment 
and materials? If so will fencing need to be provided in order to encapsulate all 
materials and equipment from the public? 

A2. Yes, and yes.  The job trailer will need to be located in the T-21 gravel 
area.  Areas near each work zone can be utilized for material and equipment 
storage as appropriate for each work zone and for the duration of that work 
zone.  They are not to be indefinite storage areas.  They must be kept neat and 
the grass needs to be reasonably trimmed.  Please also reference notes 12, 13 & 
14 on Drawing G-2 and Staging Notes on Drawing GS-1. 

  
Q3. Will the Coatesville VAMC be able to provide an average daily flow rate for the 

buildings that will be impacted? If not will the Coatesville VAMC be able to provide 
contractors with the number of bathroom and shower units per building? 

A3. Yes, we will work with the contractor’s engineer to facilitate development of 
bypass plans.  Note the experience requirements indicated in Section 33 33 19, 
Bypass Pumping. 

 

Q4. Will the Coatesville VAMC be providing an area for the contractor to take over 
excavation and spoils from the project? 

A4. There is one portion of the T-21 area that could be used for staging.  Ultimately, 
all unusable spoils, such as gravel and paving need to be taken off-site in 
accordance with Specifications Section 01 74 19. 

 



Q5. Will the contractor need to maintain an open sidewalk or road during this project for 
areas they will be working in or will they be able to shut down areas they are working 
on from pedestrian and car traffic? 

A5. Safety is the priority.  Temporary signage should be provided where road and 
pedestrian traffic must be diverted.  In the cases of Areas A and C, complete road 
closure would probably be required.  However, the work for Area B should 
ensure that traffic could pass.  The work must be planned in advance to minimize 
the disruption. Please also reference Note 16 on Drawing G-2. 

 

Q6. Is the contractor responsible to test lines that are to be repaired only? It would be our 
expectation that the line would not be able to handle a pressure test with the kind of 
repairs referenced. 

A6. Clarification of question is required.  Sewer lines are either replaced or CIPP 
lined, not “repaired”.  Testing requirements is to be as specified for each 
condition. 

 

Q7. Is there expectation of the use of HEPA filters and if so where might they be needed for 
this project? 

A7. HEPA filtration would not be applicable to outside construction areas.  Work in 
crawl spaces may require exhaust fans.  Crawl space work is represented in 
Detail 5 of Drawing CU-45.  Please note that a clarification will be issued 
concerning details A, B and C of 5/CU-45. 

 

Q8. Will the steps be repaired in-kind that are to be removed from figure 2 drawing CU-2C? 
Would the steps need to be completely replaced or will only the section affected need 
replaced? 

A8. Complete replacement will be needed.  The note will be reworded and further 
clarification will be issued.  Materials to be changed. 

 

Q9. Will the contractor be restricted in the hours of operation near certain buildings or 
areas of the Coatesville VAMC campus? If so would alternate work schedule hours in 
the evenings or on weekends be acceptable? 

A9. Alternate hours might be required for the CIPP lining work in Area B.  Weekend 
work might be preferable due to minimal parking needs and the contractor 
having more unobstructed access for trucks and equipment. 

 

Q10. Do you know if it will require any sewer bypass to do the job? 
A10. Absolutely.  The buildings remain occupied.  Refer to Specifications Section 33 

33 19. 
 

Q11. In Section 01 00 00--19  of the specifications for Project VA244-16-B-0398, in Para. 
1.12, Part C it states that a copy of the soil report will be made available for inspection 
by bidders upon request to the Engineering Officer at the VA Medical Center. 

A11. Please see attached. 



 NOTE: Further clarifications on Question 7 and Question 8 will be made on or about June 13, 

2016. 

 
   *** END *** 


